
MX Origin Date
Revised:

Submittal Distribution Requirements

Project Title
FY-XXXX  PN XXXXXXX

Location: Fort/Base State

Offices & Number of copies
Submittals
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Confirmation Notices 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
CN for Fact-Finding (Charrette) 1 1 --- --- 3 10 --- --- 3 3 1 --- --- --- --- 22
Electronic Media (Charrette Rpt) 1 1 --- --- 1 1 --- --- 1 1 1 --- --- --- --- 7
CN for all other events 1 1 --- --- 1 1 --- --- 1 1 1 --- --- --- --- 7
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1st Submittal Record S2 (20%) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings --- --- --- --- --- --- --- --- --- --- --- --- --- --- ---
Half Size Drawings 2 1 1 1 3 3 1 --- 3 3 1 1 --- --- --- 20
Design Analysis (Vol C) 2 1 1 1 1 3 --- --- 3 3 1 1 --- --- --- 17
Design Analysis (Vol D) 2 1 1 --- 1 3 1 --- 3 3 1 --- --- --- --- 16
Interior Design Narritive (Vol B) 1 --- --- 1 1 3 --- --- 1 3 --- --- --- --- --- 10
Current Working Est. (L) 1 --- --- --- --- --- --- --- 1 3 --- 1 --- --- --- 6
Executive Summary (Vol A) 2 1 1 1 1 3 --- 1 1 3 1 1 --- --- --- 16
Electronic Media (A) 1 --- --- --- 1 --- --- --- 1 1 --- --- --- --- --- 4

Notes:
1.  Letters in Parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  Design Analysis Vol C:  Civil, AT/FP, Med Equip List, Arch, Communication, Waste Mnt, Constructibility.
4.  Design Analysis Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.
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Submittal Distribution Requirements

Submittals Officies & Number of Copies
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2nd Submittal S4 (35%) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings --- --- --- --- --- --- --- --- --- 1 --- --- 1 --- --- 2
Half Size Drawings 2 1 1 1 3 10 1 --- 3 14 1 1 5 --- --- 43
Design Analyses (Vol C) 2 1 1 --- 3 10 --- --- 3 6 1 1 5 --- --- 33
Design Analysis (Vol D) 2 1 1 --- 3 10 1 --- 3 6 1 --- 5 --- --- 33
Equip Cat.Cuts/Data Shts (Vol E) 2 1 --- 1 1 1 --- --- 3 3 --- --- 1 --- --- 13
Equip & Casework Sch (Vol E) 2 1 --- 1 1 1 --- --- 3 3 --- --- 1 --- --- 13
Int Design Brochures (Vol B) 2 1 --- 1 1 1 --- --- 1 3 --- --- 1 --- --- 11
Color/Material Boards  (Vol F) (E) --- --- --- 1 1 1 --- --- --- 1 --- --- 1 --- --- 5
Color/Mat Brds Photos (Vol F) 1 1 --- --- --- --- --- --- 1 2 --- --- --- --- --- 5
Ext Perspective Sketch (Vol C) 2 1 1 --- 3 10 --- --- 3 6 1 1 5 --- --- 33
Int Perspective Board(s) (E) --- --- --- 1 --- --- --- --- --- --- --- --- --- --- --- 1
Int. Perspect. Brd Photos (Vol B) 2 1 --- 1 1 1 --- --- 1 3 --- --- 1 --- --- 11
FCM Outline (Vol G) 1 1 1 --- 1 --- --- --- 1 3 --- --- --- --- --- 8
Executive Summary ( Vol A) 1 1 1 1 3 10 --- 1 1 15 1 1 2 --- --- 38
Current Working Est. (L) 1 1 --- --- --- --- --- --- 1 3 --- 1 2 --- --- 9
Electronic Media (A) 1 1 --- 1 1 1 --- --- 1 1 --- --- --- --- --- 7
CMP Drart (D) 1 1 --- --- 1 1 1 --- 1 --- 1 1 --- --- --- 8
VE Study Report 1 (draft) 2 1 1 1 3 10 1 --- 3 15 1 --- --- --- --- 38
VE Study Report 2 (final) 2 1 1 1 1 1 1 --- 3 3 1 --- --- --- --- 15

Notes:
1.  Letters in Parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.
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Submittal Distribution Requirements

Submittals Officies & Number of Copies
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3rd Submittal (S5) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings 1 --- --- --- --- 1 --- --- --- 1 --- --- --- --- --- 3
Half Size Drawings 2 1 1 1 3 10 1 --- 3 14 1 1 --- --- --- 38
Design Analyses (Vol C) 2 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 28
Design Analysis (Vol D) 2 1 1 --- 3 10 1 --- 3 6 1 --- --- --- --- 28
Draft Specs (Vols H & I) 2 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 39
Draft Submittal Register (Vol H) 2 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 39
Draft Fac Survey Rpt (Vol C) (G) 2 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 28
Equip Cat.Cuts/Data Shts (Vol E) 1 1 --- 1 1 1 --- --- 3 3 --- --- --- --- --- 11
Equip & Casework Sch (Vol E) 1 1 --- 1 1 1 --- --- 3 3 --- --- --- --- --- 11
Int Design Brochures (Vol B) 2 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 10
Color/Material Boards (K) 1 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 9
Current Working Est. (L) 1 1 --- --- --- --- --- --- 1 3 --- 1 --- --- --- 7
Executive Summaries (Vol A) 2 1 1 1 3 10 --- 1 1 15 1 1 --- --- --- 37
Electronic Media (A) 1 1 --- 1 1 1 --- --- 1 1 --- --- --- --- --- 7
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Renderings 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Exterior Renderings (E) --- --- --- --- 1 --- --- --- --- --- --- --- --- --- --- 1
Ext. Rend. Photos (I) 1 1 --- --- 1 1 --- --- 2 2 1 --- --- --- --- 9
Ext. Rend. Negatives --- --- --- --- --- --- --- --- --- --- --- --- --- --- ---
Ext. Rend. Slides (J) --- --- --- --- --- --- --- --- --- --- --- --- --- --- ---
Electronic Media (A) 1 1 --- --- 1 1 --- --- 1 1 1 --- --- --- --- 7

Notes:
1.  Letters in parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.
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Submittals Officies & Number of Copies
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4th Submittal (S6) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings --- --- --- --- --- 1 --- --- --- 1 --- --- --- --- --- 2
Half Size Drawings 3 1 1 1 3 10 1 --- 3 14 1 1 --- --- --- 39
Design Analyses (Vol C) 3 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 29
Design Analysis (Vol D) 3 1 1 --- 3 10 1 --- 3 6 1 --- --- --- --- 29
Final Specs (Vols H & I) 3 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 40
Final Submittal Register (Vol H) 3 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 40
Draft Bid Schedule (Vol H) 3 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 40
Final Fac Survey Rpt (Vol C) (G) 3 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 29
JCAHO Statement (Vol C) (H) 3 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 29
Equip Cat.Cuts/Data Shts (Vol E) 3 1 --- 1 1 1 --- --- 3 3 --- --- --- --- --- 13
Equip & Casework Sch (Vol E) 3 1 --- 1 1 1 --- --- 3 3 --- --- --- --- ---
Int Design Brochures (Vol B) 3 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 11
Color/Material Boards (K) 1 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 9
Current Working Est. (L) 1 1 --- --- --- --- --- --- 1 3 --- 1 --- --- --- 7
Draft FCM (Vol G) 3 1 1 --- 1 --- --- --- 1 3 --- --- --- --- --- 10
Executive Summaries (Vol A) 3 1 1 1 3 10 --- 1 1 15 1 1 --- --- --- 38
Electronic Media (A) 1 1 --- 1 1 1 --- --- 1 1 --- --- --- --- --- 7

Notes:
1.  Letters in parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.

Submittal Distribution Requirements
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Submittal Distribution Requirements

Submittals Officies & Number of Copies
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Backcheck 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings 1 --- --- --- --- 1 --- --- --- 1 --- --- --- --- --- 3
Half Size Drawings 2 1 1 1 3 10 1 --- 3 14 1 1 --- --- --- 38
Design Analyses (Vol C) 2 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 28
Design Analysis (Vol D) 2 1 1 --- 3 10 1 --- 3 6 1 --- --- --- --- 28
Final Specs (Vols H & I) 2 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 39
Final Submittal Register (Vol H) 2 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 39
Final Bid Schedule (Vol H) 2 1 1 1 3 10 1 --- 3 15 1 1 --- --- --- 39
Final Fac Survey Rpt (Vol C) (G) 2 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 28
JCAHO Statement (Vol C) (H) 2 1 1 --- 3 10 --- --- 3 6 1 1 --- --- --- 28
Equip Cat.Cuts/Data Shts (Vol E) 1 1 --- 1 1 1 --- --- 3 3 --- --- --- --- --- 11
Equip & Casework Sch (Vol E) 1 1 --- 1 1 1 --- --- 3 3 --- --- --- --- --- 11
Int Design Brochures (Vol B) 2 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 10
Color/Material Boards (K) 1 1 --- 1 1 1 --- --- 1 3 --- --- --- --- --- 9
Current Working Est. (L) 1 1 --- --- --- --- --- --- 1 3 --- 1 --- --- --- 7
Final FCM (Vol G)  3 1 1 --- 1 1 --- --- 1 3 --- --- --- --- --- 11
Executive Summaries (Vol A) 2 1 1 1 3 10 --- 1 1 15 1 1 --- --- --- 37
Electronic Media (A) 1 1 --- 1 1 1 --- --- 1 1 --- --- --- --- --- 7

Notes:
1.  Letters in parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.
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Submittal Distribution Requirements

Submittals Officies & Number of Copies
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Corrected Final 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings --- --- --- --- --- --- --- --- --- 1 --- --- --- --- --- 1
Half Size Drawings --- --- --- --- --- --- --- --- --- 5 --- --- --- --- --- 5
Design Analyses (Vol C) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Design Analysis (Vol D) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Final Specs (Vols H & I) --- --- --- --- --- --- --- --- --- 6 --- --- --- --- --- 6
Final Submittal Register (Vol H) --- --- --- --- --- --- --- --- --- 6 --- --- --- --- --- 6
Final Bid Schedule (Vol H) --- --- --- --- --- --- --- --- --- 6 --- --- --- --- --- 6
Final Fac Survey Rpt (Vol C) (G) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
JCAHO Statement (Vol C) (H) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Equip Cat.Cuts/Data Shts (Vol E) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Equip & Casework Sch (Vol E) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- ---
Int Design Brochures (Vol B) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Color/Material Boards --- --- --- --- --- --- --- --- --- 4 --- --- --- --- --- 4
Current Working Est. (L) --- --- --- --- --- --- --- --- --- 3 --- --- --- --- --- 3
Final FCM (Vol G)  3 1 --- --- 1 1 --- --- 1 3 --- --- --- --- --- 10
Executive Summaries (Vol A) --- --- --- --- --- --- --- --- --- 6 --- --- --- --- --- 6
Electronic Media (A) 1 1 --- --- 1 1 --- --- 1 1 --- --- --- --- --- 6
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Bid Documents 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Full Size Drawings --- --- --- --- --- --- --- --- --- --- --- --- --- --- ---
Half Size Drawings 1 1 --- 1 1 1 --- --- 1 --- 1 --- --- --- --- 7
Specifications 1 1 --- 1 1 1 --- --- 1 --- 1 --- --- --- --- 7
Amendments 1 1 --- 1 1 1 --- --- 1 --- 1 --- --- --- --- 7
CMP (Final) (D) 1 1 --- 1 1 1 --- --- 1 --- 1 --- --- --- --- 7
Electronic Media (A) 1 1 --- 1 1 1 --- --- 1 --- 1 --- --- --- --- 7

Notes:
1.  Letters in parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.
5.  CESAS-PM to receive four (4) complete Color/Material Boards in 3-ring binders.

Encl. 1 Page 6



Submittal Distribution Requirements

Submittals Officies & Number of Copies
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AS-BUILT DOCUMENTS 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Drawings --- --- --- --- 1 1 1 --- --- --- --- --- --- --- --- 3
JCAHO Statement (H) 1 1 --- --- 1 1 --- --- 1 --- --- --- --- --- --- 5
Electronic Media (A) 1 1 --- --- 1 1 1 --- 1 --- --- --- --- --- --- 6

Notes:
1.  Letters in parentheses indicate specific requirements (see pg. 8).
2.  See pages 10 thru 13 for office addresses.
3.  D. A. Vol C:  Civil, AT/FP, Arch, UFAS/ADAAG, Signage, Comm, Waste Mnt, Const, Outline Specs, Ext Perspective.
4.  D. A. Vol D:  Fire Protection, Structural, Energy Conscious Design, Mechanical and Electrical.

Encl. 1 Page 7



Submittal Distribution Requirements

KEY TO SUBMITTAL REQUIREMENTS:

A

B

C

D

E

F

G

H

I

J

K

L

ADDITIONAL NOTES:

1

2

Provide electronic media in CD format of all drawings and related databases used to create the 
drawings, word processing, spreadsheets, graphs and tables which form all components of a 
submittal.  Provide CD in viewable format similar to the Corps of Engineers Electronic Bid 
Solicitation (EBS) format--translation is the responsibility of the A-E.  Label each CD with the 
programs used and the file names.  Include a file listing matrix which relates each file to the 
printed material it corresponds to.  CADD drawings shall be provided in the electronic form 
specified in the A-E contract.  Provide a README.EXE file on each CD with instructions for 
extracting information contained on that disk.

Include annotated review comments from previous submittal as Appendix to Executive 
Summary.

Telephone Station Requirements Schedule.  Update with each subsequent submittal.

Development of Construction Management Plan (CMP), incorporation of comments, 
reproduction and distribution of plan by CESAS.  CMP to be finalized prior to award of 
construction contract.

Provide original to office indicated.

Interior Design Brochure.  Update with each subsequent submittal.

Facilities Survey Report for Installation of X-Ray Systems.  Update with each subsequent 
submital.

JCAHO Statement of Conditions (SOC).  Draft Statement of Design Conditions (SODC) with 
Submittal S6.  Updated SODC with Backcheck Submittal.  SOC at completion of construction.

Porvide framed photo(s) of renderings.

Provide 35 mm color slides in quantities indicated.

Provide updates of previous submittals.

Provide MX, DIST & VE A-E one electronic media (disk) of CACES estimates, all required 
backup and ENG Form 3086.  Other agencies to receive ENG Form 3086 only.

SAS is to receive four (4) color/material boards with corrected final.  

Include ALL marked prints, design analyses, etc., furnished by design sections with corrected 
final.

Encl. 1 Page 8



3

The corrected final submittal will include original plans, specifications, design analysis and 
annotated project review comments.  The A-E will return all marked  copies  of plans, 
specifications, design analysis, etc., and draft specifications.  Four copies of the approved 
color/finish boards shall be submitted to the Project Manager.  Electronic version of the 
estimate in MCACES Gold and electronic version of the specifications in SPECSINTACT shall 
be submitted to the Project Manager.

Encl. 1 Page 9



Estimate of Reproduction & Rendering Costs

Confirmation Notices # OF SETS SHTS/SET $/SHT TOTAL
Confirmation Notices 0 50 $0.10 $0.00

SUBTOTAL $0.00

1st Submittal (S1) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 0 $6.50 $0.00
Half Size Reproducibles 0 15 $3.25 $0.00
Full Size Drawings 0 15 $1.15 $0.00
Half Size Drawings 0 15 $1.15 $0.00
Design Analysis (Arch) 0 35 $0.10 $0.00
Design Analysis (Engr) 0 85 $0.10 $0.00
Executive Summary 0 25 $0.10 $0.00
Current Working Est. (Q) 0 10 $0.10 $0.00

SUBTOTAL $0.00

2nd Submittal (S2) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 0 $6.50 $0.00
Half Size Reproducibles 0 20 $3.25 $0.00
Full Size Drawings 0 20 $1.15 $0.00
Half Size Drawings 0 20 $1.15 $0.00
Design Analysis (Arch) 0 215 $0.10 $0.00
Design Analysis (Engr) 0 184 $0.10 $0.00
Interior Design Narritive 0 5 $0.10 $0.00
Interior Perspective (B) 0 2 $0.10 $0.00
Current Working Est. (Q) 0 20 $0.10 $0.00
S2 Submittal Checklist 0 2 $0.10 $0.00
Equipment Lists 0 20 $0.10 $0.00
Executive Summaries (A) 0 65 $0.10 $0.00

SUBTOTAL $0.00



3rd Submittal (S3/S4) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 20 $6.50 $0.00
Half Size Reproducibles 0 85 $3.25 $0.00
Full Size Drawings 0 10 $1.15 $0.00
Half Size Drawings 0 75 $1.15 $0.00
Design Analyses (Arch) 0 118 $0.10 $0.00
Design Analysis (Engr) 0 292 $0.10 $0.00
Catalog Cuts/Data Shts (C) 0 600 $0.10 $0.00
Equipment Schedule 0 150 $0.10 $0.00
Interior Design Brochures 0 10 $0.10 $0.00
Color/Material Boards (E) 0 2 $10.00 $0.00
Color/Material Boards (F) 0 2 $3.00 $0.00
Exterior Perspective (D,H) 0 3 $1.15 $0.00
Interior Perspective (D,H) 0 2 $1.15 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 300 $0.10 $0.00
Presentation Boards (G) 0 5 $2.00 $0.00
Functl. Concept Manual I 0 20 $0.10 $0.00
Equipment Drawings 0 10 $1.15 $0.00
Furniture Drawings 0 10 $1.15 $0.00
Executive Summary (A) 0 70 $0.10 $0.00
TSRS 0 20 $0.10 $0.00
S4 Submittal Checklists 0 3 $0.10 $0.00
Outline Specifications 0 80 $0.10 $0.00
VE Studies 0 0 0 $0.00
VE Summaries 0 0 0 $0.00

SUBTOTAL $0.00

Renderings # OF SETS SHTS/SET $/SHT TOTAL
Exterior Renderings (D) 0 1 ######## $0.00
Ext. Rend. Photos (J) 0 1 $300.00 $0.00
Ext. Rend. Negatives 0 1 $5.00 $0.00
Ext. Rend. Slides 0 1 $7.00 $0.00

SUBTOTAL $0.00

4th Submittal (S5) # OF SETS SHTS/SET $/SHT TOTAL



Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analyses (Arch) 0 480 $0.10 $0.00
Design Analysis (Engr) 0 907 $0.10 $0.00
Draft Specifications 0 1610 $0.10 $0.00
Catalog Cuts/Data Shts (M) 0 540 $0.10 $0.00
Int. Design Narrative 0 10 $0.10 $0.00
Color/Material Boards (M) 0 1 $10.00 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00
Equipment Drawings 0 20 $1.15 $0.00
Furniture Drawings 0 20 $1.15 $0.00
Equipment Schedules 0 150 $0.10 $0.00
TSRS 0 25 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00

SUBTOTAL $0.00

5th Submittal (S6) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analyses (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Final Typed Specifications 0 1200 $0.10 $0.00
Catalog Cuts/Data Shts (M) 0 575 $0.10 $0.00
Int. Design Narrative 0 15 $0.10 $0.00
Color/Material Boards (M) 0 3 $5.00 $0.00
Color/Material Boards (F) 0 3 $2.00 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00
Functl. Concept Manual II 0 50 $0.10 $0.00
Tech. Concept Narr. (TCN) 0 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Intensive Mgt. Plans (P) 0 $0.10 $0.00
TSRS 0 30 $0.10 $0.00
Equipment Drawings 0 25 $1.15 $0.00
Furniture Drawings 0 25 $1.15 $0.00
Equipment Schedules 0 175 $0.10 $0.00

SUBTOTAL $0.00



Signage Submittal # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 6 $6.50 $0.00
Half Size Reproducibles 0 6 $2.25 $0.00
Full Size Drawings 0 6 $1.15 $0.00
Half Size Drawings 0 6 $0.50 $0.00
Specifications 0 30 $0.10 $0.00

SUBTOTAL $0.00

Backcheck # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analysis (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Specifications 0 1200 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00

SUBTOTAL $0.00

Backcheck Revised # OF SETS SHTS/SET $/SHT TOTAL
Full Size Drawings (GSC) Dsn 1 100 $6.50 $650.00
Half Size Drawings (GSC) Dsn 1 100 $2.25 $225.00
Full Size Drawings (GSC) Dsn #REF! 100 $1.15 #REF!
Half Size Drawings (GSC) Dsn #REF! 100 $0.50 #REF!
Design Analyses (Vol C) #REF! 50 $0.10 #REF!
Design Analysis (Vol D) #REF! 70 $0.10 #REF!
Final Specs (Vols H & I) #REF! 150 $0.10 #REF!
Final Submittal Register (Vol H) #REF! 30 $0.10 #REF!
Final Bid Schedule (Vol H) #REF! 1 $0.10 #REF!
Ext. Perspective Sketch #REF! 1 $6.50 #REF!
Current Working Est. (L) #REF! 350 $0.10 #REF!
Annotated Comments (Vol A) #REF! 40 $0.10 #REF!
Electronic Media (A) #REF! 1 $3.00 #REF!

SUBTOTAL #REF!



Corrected Final # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analysis (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Specifications 0 1200 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Current Working Estimate 0 5 $0.10 $0.00
Current Working Estimate (Q) 0 500 $0.10 $0.00

SUBTOTAL $0.00

Bid Documents # OF SETS SHTS/SET $/SHT TOTAL
Full Size Drawings 0
Half Size Drawings 0
Specifications 0

NOTE:   Distribution of the bid documents will be made by the district.

Record Final Submittal # OF SETS SHTS/SET $/SHT TOTAL
Amendments 0
Functl. Concept Manual III 0 50 $0.10 $0.00
Functl. Concept Manual (N) 0 1 $1.50 $0.00
Electronic Media (O) 0 1 $15.00 $0.00

TOTAL REPRO. COSTS: #REF!

TOTAL RENDERING COSTS: $0.00





Estimate of Reproduction & Rendering Costs


Confirmation Notices # OF SETS SHTS/SET $/SHT TOTAL
Confirmation Notices 0 50 $0.10 $0.00


SUBTOTAL $0.00


1st Submittal (S1) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 0 $6.50 $0.00
Half Size Reproducibles 0 15 $3.25 $0.00
Full Size Drawings 0 15 $1.15 $0.00
Half Size Drawings 0 15 $1.15 $0.00
Design Analysis (Arch) 0 35 $0.10 $0.00
Design Analysis (Engr) 0 85 $0.10 $0.00
Executive Summary 0 25 $0.10 $0.00
Current Working Est. (Q) 0 10 $0.10 $0.00


SUBTOTAL $0.00


2nd Submittal (S2) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 0 $6.50 $0.00
Half Size Reproducibles 0 20 $3.25 $0.00
Full Size Drawings 0 20 $1.15 $0.00
Half Size Drawings 0 20 $1.15 $0.00
Design Analysis (Arch) 0 215 $0.10 $0.00
Design Analysis (Engr) 0 184 $0.10 $0.00
Interior Design Narritive 0 5 $0.10 $0.00
Interior Perspective (B) 0 2 $0.10 $0.00
Current Working Est. (Q) 0 20 $0.10 $0.00
S2 Submittal Checklist 0 2 $0.10 $0.00
Equipment Lists 0 20 $0.10 $0.00
Executive Summaries (A) 0 65 $0.10 $0.00


SUBTOTAL $0.00







3rd Submittal (S3/S4) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 20 $6.50 $0.00
Half Size Reproducibles 0 85 $3.25 $0.00
Full Size Drawings 0 10 $1.15 $0.00
Half Size Drawings 0 75 $1.15 $0.00
Design Analyses (Arch) 0 118 $0.10 $0.00
Design Analysis (Engr) 0 292 $0.10 $0.00
Catalog Cuts/Data Shts (C) 0 600 $0.10 $0.00
Equipment Schedule 0 150 $0.10 $0.00
Interior Design Brochures 0 10 $0.10 $0.00
Color/Material Boards (E) 0 2 $10.00 $0.00
Color/Material Boards (F) 0 2 $3.00 $0.00
Exterior Perspective (D,H) 0 3 $1.15 $0.00
Interior Perspective (D,H) 0 2 $1.15 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 300 $0.10 $0.00
Presentation Boards (G) 0 5 $2.00 $0.00
Functl. Concept Manual I 0 20 $0.10 $0.00
Equipment Drawings 0 10 $1.15 $0.00
Furniture Drawings 0 10 $1.15 $0.00
Executive Summary (A) 0 70 $0.10 $0.00
TSRS 0 20 $0.10 $0.00
S4 Submittal Checklists 0 3 $0.10 $0.00
Outline Specifications 0 80 $0.10 $0.00
VE Studies 0 0 0 $0.00
VE Summaries 0 0 0 $0.00


SUBTOTAL $0.00


Renderings # OF SETS SHTS/SET $/SHT TOTAL
Exterior Renderings (D) 0 1 ######## $0.00
Ext. Rend. Photos (J) 0 1 $300.00 $0.00
Ext. Rend. Negatives 0 1 $5.00 $0.00
Ext. Rend. Slides 0 1 $7.00 $0.00


SUBTOTAL $0.00


4th Submittal (S5) # OF SETS SHTS/SET $/SHT TOTAL







Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analyses (Arch) 0 480 $0.10 $0.00
Design Analysis (Engr) 0 907 $0.10 $0.00
Draft Specifications 0 1610 $0.10 $0.00
Catalog Cuts/Data Shts (M) 0 540 $0.10 $0.00
Int. Design Narrative 0 10 $0.10 $0.00
Color/Material Boards (M) 0 1 $10.00 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00
Equipment Drawings 0 20 $1.15 $0.00
Furniture Drawings 0 20 $1.15 $0.00
Equipment Schedules 0 150 $0.10 $0.00
TSRS 0 25 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00


SUBTOTAL $0.00


5th Submittal (S6) # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analyses (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Final Typed Specifications 0 1200 $0.10 $0.00
Catalog Cuts/Data Shts (M) 0 575 $0.10 $0.00
Int. Design Narrative 0 15 $0.10 $0.00
Color/Material Boards (M) 0 3 $5.00 $0.00
Color/Material Boards (F) 0 3 $2.00 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00
Functl. Concept Manual II 0 50 $0.10 $0.00
Tech. Concept Narr. (TCN) 0 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Intensive Mgt. Plans (P) 0 $0.10 $0.00
TSRS 0 30 $0.10 $0.00
Equipment Drawings 0 25 $1.15 $0.00
Furniture Drawings 0 25 $1.15 $0.00
Equipment Schedules 0 175 $0.10 $0.00


SUBTOTAL $0.00







Signage Submittal # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 6 $6.50 $0.00
Half Size Reproducibles 0 6 $2.25 $0.00
Full Size Drawings 0 6 $1.15 $0.00
Half Size Drawings 0 6 $0.50 $0.00
Specifications 0 30 $0.10 $0.00


SUBTOTAL $0.00


Backcheck # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analysis (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Specifications 0 1200 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Current Working Est. (ENG 3086) 0 5 $0.10 $0.00
Current Working Est. (Q) 0 500 $0.10 $0.00


SUBTOTAL $0.00


Backcheck Revised # OF SETS SHTS/SET $/SHT TOTAL
Full Size Drawings (GSC) Dsn 1 100 $6.50 $650.00
Half Size Drawings (GSC) Dsn 1 100 $2.25 $225.00
Full Size Drawings (GSC) Dsn #REF! 100 $1.15 #REF!
Half Size Drawings (GSC) Dsn #REF! 100 $0.50 #REF!
Design Analyses (Vol C) #REF! 50 $0.10 #REF!
Design Analysis (Vol D) #REF! 70 $0.10 #REF!
Final Specs (Vols H & I) #REF! 150 $0.10 #REF!
Final Submittal Register (Vol H) #REF! 30 $0.10 #REF!
Final Bid Schedule (Vol H) #REF! 1 $0.10 #REF!
Ext. Perspective Sketch #REF! 1 $6.50 #REF!
Current Working Est. (L) #REF! 350 $0.10 #REF!
Annotated Comments (Vol A) #REF! 40 $0.10 #REF!
Electronic Media (A) #REF! 1 $3.00 #REF!


SUBTOTAL #REF!







Corrected Final # OF SETS SHTS/SET $/SHT TOTAL
Full Size Reproducibles 0 230 $6.50 $0.00
Half Size Reproducibles 0 -230 $2.25 $0.00
Full Size Drawings 0 230 $1.15 $0.00
Half Size Drawings 0 230 $0.50 $0.00
Design Analysis (Arch) 0 500 $0.10 $0.00
Design Analysis (Engr) 0 1000 $0.10 $0.00
Specifications 0 1200 $0.10 $0.00
Executive Summaries (A) 0 25 $0.10 $0.00
Current Working Estimate 0 5 $0.10 $0.00
Current Working Estimate (Q) 0 500 $0.10 $0.00


SUBTOTAL $0.00


Bid Documents # OF SETS SHTS/SET $/SHT TOTAL
Full Size Drawings 0
Half Size Drawings 0
Specifications 0


NOTE:   Distribution of the bid documents will be made by the district.


Record Final Submittal # OF SETS SHTS/SET $/SHT TOTAL
Amendments 0
Functl. Concept Manual III 0 50 $0.10 $0.00
Functl. Concept Manual (N) 0 1 $1.50 $0.00
Electronic Media (O) 0 1 $15.00 $0.00


TOTAL REPRO. COSTS: #REF!


TOTAL RENDERING COSTS: $0.00







